



Narayanganj City Corporation  
Nagar Bhaban  
10 Bangabandhu Road, Narayanganj.  
[www.ncc.gov.bd](http://www.ncc.gov.bd)

শেখ হাসিনার দর্শন  
সব মানুষের উন্নয়ন

Memo No. 46.44.6700.015.09.047.17.১০০৭

Date: ০৪/০৪/২০১৭

**e-Tender Notice No-09/2017-18**


e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for the procurement of following works, Details are given below.

SL No.	Tender ID No.	Description of work & Package No.	Tender Last Selling Date & Time	Last Date & Time for Tender/ Proposal Security Submission	Last Date & Time for Tender Submission
01	177533	MGSP/NCC/2017-18/W-14 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Construction of RCC Ghat, Road widening, Construction of RCC Viewing Deck, Construction of RCC Bridge, Construction of RCC Box Drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 395-732m Under Narayanganj City Corporation. Part-A: Site Preparation works (demolition) ch.395-732m. Part-B :Sludge removal & reshaping of Canal ch.395-732m. Part-C :Protection works (Slope & adjacent struces)ch.395-732m. Part-D :Walkway, Seating etc. ch.395-732m. Part-E :Construction RCC Ghat under NCC at ch. 420m Part-F : Existing road widening under NCC at ch.395-732m. Part-G :Construction of RCC Viewing Deck (1 nos.) under NCC at ch. 420m Part-h : Construction of RCC Bridge (18.00mx 7.00m) under NCC at ch.160m Metal Bridge 16.00mx 3.60m at ch.642m. Part-I : Construction of RCC box drain ch. 295-732m. Under NCC. Part-J: Electrical & Lighting works ch.394.57-732.34m. Part-K: Environmental Management & Monitoring Cost ch.394.57-732.34m.	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm
02	177571	MGSP/NCC/2017-18/W-15 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Road widening, Construction of RCC Viewing Deck, Construction of RCC Bridge, Construction of RCC Box Drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 732-981m Under Narayanganj City Corporation. Part-A: Site Preparation works (demolition) ch.732-981m. Part-B: Sludge removal & reshaping of Canal ch. 732-981m. Part-C: Protection works (Slope & adjacent struces) ch. 732-981m. Part-D: Walkway, Bicycle track, Seating etc ch. 732-981m. Part-E: Existing road widening ch. 732-981m under NCC Part-F : Construction of RCC Viewing Deck (2 nos.) ch. 732-981m under NCC Part-G: Construction of RCC Bridge (18.00mx 7.00m) under NCC at ch.865m & Metal Bridge 16.00mx 3.60m at ch.930m. Part-H: Construction of RCC box drain ch. 732-981m. Part-I: Electrical & Lighting works ch. 732-981m. Part-J: Environmental Management & Monitoring Cost Ch. 732-981m.	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm
03	177574	MGSP/NCC/2017-18/W-16 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Construction of RCC Ghat, Road widening, Construction of RCC, Public Toilet, Construction of RCC Bridge, Construction of RCC Box Drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 981-1300m Under Narayanganj City Corporation. Part-A: Site Preparation works (demolition) ch. 981-1300m m. Part-B: Sludge removal & reshaping of Canal ch. 981-1300m Part-C: Protection works (Slope & adjacent struces) ch. 981-1300m Part-D: Walkway, Seating etc ch. 981-1300m Part-E: Construction of RCC Ghat ch. 981-1300m Part-F: Existing road widening ch. 981-1300m under NCC Part-G : Construction of Public Toilet (1 Nos) under NCC at ch. 981-1300m Part-h : Construction of RCC Bridge (18.00mx 7.00m) Ch. 1020m, 1110m & 1300m Metal Bridge 16.00mx 3.60m at ch.1200m. Part-I: Construction of RCC box drain ch. 981-1300m Part-I: Electrical & Lighting works ch. 981-1300m Part-J: Environmental Management & Monitoring Cost Ch. 981-1300m	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm

04	177579	MGSP/NCC/2017-18/W-17 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Construction of RCC Ghat, Road widening, Construction of RCC Bridge, Construction of RCC Box Drain & RCC Pipe drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 1300-1535m Under Narayananj City Corporation. Part-A: Site Preparation works (demolition) ch. 1300-1535m. Part-B: Sludge removal & reshaping of Canal ch. 1300-1535m Part-C: Protection works (Slope & adjacent struces) ch. 1300-1535m Part-D: Walkway, Seating etc ch. 1300-1535m Part-E: Construction of RCC Ghat under NCC ch. 1300-1535m Part-F: Existing road widening ch. 1300-1535m under NCC Part-G : Construction of RCC Bridge (18.00mx 7.00m) under NCC at ch.1495m & Metal Bridge 16.00mx 3.60m at ch.1345m. Part-H: Construction of RCC box drain & RCC Pipe drain ch. 1300-1535m. Part-I: Electrical & Lighting works ch. 1300-1535m. Part-J: Environmental Management & Monitoring Cost Ch. 1300-1535m	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm
05	177589	MGSP/NCC/2017-18/W-18 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Road widening, Construction of RCC Bridge, Construction of RCC Box Drain & RCC Pipe drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 1535-1800m Under Narayananj City Corporation. Part-A: Site Preparation works (demolition) ch. 1535-1800m Part-B: Sludge removal & reshaping of Canal ch. 1535-1800m Part-C: Protection works (Slope & adjacent struces) ch. 1535-1800m Part-D: Walkway, Seating etc ch. 1535-1800m Part-E: Existing road widening ch. 1535-1800m under NCC Part-F : Construction of RCC Bridge (18.00mx 7.00m) under NCC at ch.1595m, 1746m & Metal Bridge 16.00mx 3.60m at ch.1630m, 1676m. Part-G: Construction of RCC box drain & RCC Pipe drain ch. 1535-1800m. Part-H: Electrical & Lighting works ch. 1535-1800m. Part-I: Environmental Management & Monitoring Cost Ch. 1535-1800m	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm
06	177593	MGSP/NCC/2017-18/W-19 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Construction of RCC Ghat, Road widening, Construction of RCC Bridge, Construction of RCC Box Drain & RCC Pipe drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 1800-2000m Under Narayananj City Corporation. Part-A: Site Preparation works (demolition) ch. 1800-2000m Part-B: Sludge removal & reshaping of Canal ch. 1800-2000m Part-C: Protection works (Slope & adjacent struces) ch. 1800-2000m Part-D: Walkway, Seating etc ch. 1800-2000m Part-E: Construction of RCC Ghat under NCC at ch. 1840m Part-F: Existing road widening ch. 1800-2000m under NCC Part-G : Construction of RCC Bridge (18.00mx 7.00m) under NCC at ch.1894m & Metal Bridge 16.00mx 3.60m at ch.1946m. Part-H: Construction of RCC box drain & RCC Pipe drain ch. 1800-2000m. Part-I: Electrical & Lighting works ch. 1800-2000m Part-J: Environmental Management & Monitoring Cost Ch. 1800-2000m	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm
07	177596	MGSP/NCC/2017-18/W-20 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Construction of Metal Bridge, Construction of RCC Box Drain & RCC Pipe drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 2000-2340m Under Narayananj City Corporation. Part-A: Site Preparation works (demolition) ch. 2000-2340m Part-B: Sludge removal & reshaping of Canal ch. 2000-2340m Part-C: Protection works (Slope & adjacent struces) ch. 2000-2340m Part-D: Walkway, Seating etc ch. 2000-2340m Part-E : Construction of Metal Bridge (18.00mx 7.00m) under NCC at ch.2298m Part-F: Construction of RCC box drain & RCC Pipe drain ch. 2000-2340m Part-G: Electrical & Lighting works ch. 2000-2340m. Part-H: Environmental Management & Monitoring Cost Ch. 2000-2340m	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm

08	177601	MGSP/NCC/2017-18/W-21 Rehabilitation/Restoration of Baburail Canal (Site Preparation, Sludge removal, Protection works, Walk way & Seating, Construction of RCC Ghat, Construction of RCC Box Drain & RCC Pipe drain, Electrical & Lighting, Environmental management & Monitoring etc) Ch. 2340-2804m Under Narayanganj City Corporation. Part-A: Site Preparation works (demolition) ch. 2340-2804m Part-B: Sludge removal & reshaping of Canal ch. 2340-2804m Part-C: Protection works (Slope & adjacent structures) ch. 2340-2804m Part-D: Walkway, Seating etc ch. 2340-2804m Part-E: Construction of RCC Ghat under NCC ch. 2450m Part-F: Construction of RCC box drain & RCC Pipe drain ch. 2340-2804m Part-G: Electrical & Lighting works ch. 2340-2804m Part-H: Environmental Management & Monitoring Cost Ch. 2340-2804m	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm
09	182169 (Re-Tender)	MGSP/PBG/NCC/2017-18/W-09 a) i. Rehabilitation & Maintenance of RCC Drain from Khanpur hospital morh Khanpur branch road house of Hurmuj mia in ward no11 & 12 Ch.00- 310.00m ii. Rehabilitation & Maintenance of RCC drain Outfall from Kalibazar road to Shittalakhaya river in ward no13 Ch.00-40 m . b) i. Repairing & Rehabilitation of RCC drain & rise drain from Shahid Sabbir Alam Khandoker road Masdair-bazar to Golachipa Rail Crossing in ward no13 Ch.00- 625.00m . ii. Repairing & Rehabilitation of RCC Road from Shahid Sabbir Alam Khandoker road Masdair-bazar to Golachipa Rail Crossing in ward no13 Ch.00-625.00m.	06-05-2018 Up to 3.00 pm	07-05-2018 Up to 12.00 noon	07-05-2018 Up to 2.00 pm

This is an online Tender, where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. Further information and guide lines are available in the National e-GP portal and from e-GP help desk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd))

 08.4.18


(Md. Asgor Hossain)  
Executive Engineer  
Narayanganj City Corporation  
Narayanganj.  
Ph. 02-7645084  
e-mail: [exen@ncc.gov.bd](mailto:exen@ncc.gov.bd)

Memo No. 46.44.6700.015.09.047.17. 9007 (50)

Date: 08/04/2018

Copy forwarded for kind information & necessary action:

- Secretary, Local Government Division, Ministry of Local Government, Rural Development & Co-operatives, Bangladesh Secretariat, Dhaka.
- Chief Engineer, Local Government Engineering Department, LGED Bhaban, Agargaon, Dhaka.
- Director General, Central Procurement Technical Unit, (CPTU), IMED, Dhaka.
- Deputy Commissioner, Narayanganj.
- Chief Executive officer, Narayanganj City Corporation.
- Project Director, MGSP, Level-6, LGED Bhaban, Agargaon, Dhaka.
- Superintendent of Police, Narayanganj.
- Executive Engineer/ Divisional Engineer/ Manager, PWD/ LGED/ DPDC/ BTCL/WASA/TITAS GAS T&D CO. LTD, Narayanganj.
- Mr. ...., Councilor, Ward No ....., Narayanganj City Corporation.
- Chief Account's Officer, Narayanganj City Corporation.
- P.A to Mayor (For kind information of Honorable Mayor), Narayanganj City Corporation.
- Editor, **The daily Amadar Orthoneeti**, Dhaka. He is requested to publish this tender notice in the inner page of the Newspaper only one day comparatively in minute space (Font size 10) on or before 09/04/2018 positively.
- Editor, **The daily Asian Age**, Dhaka. He is requested to publish this tender notice in the inner page of the Newspaper only one day comparatively in minute space (Font size 10) on or before 09/04/2018 positively.
- Editor, **The daily Khoborerpata**, Narayanganj. He is requested to publish this tender notice in the inner page of the Newspaper only one day comparatively in minute space (Font size 10) on or before 09/04/2018 positively.
- IT Officer, Narayanganj City Corporation. He is requested to publish this tender notice in NCC website and send to LGD.
- Notice Board, Nagar Bhaban/Kadamrasul/Sidhirganj Regional office, Narayanganj City Corporation.

 08.4.18

(Md. Asgor Hossain)  
Executive Engineer  
Narayanganj City Corporation  
Narayanganj.  
Ph. 02-7645084  
e-mail: [exen@ncc.gov.bd](mailto:exen@ncc.gov.bd)